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April 1, 2011

Mike Bobinsky
Department of Public Services
City of Portland
55 Portland Street
Portland, ME 04101

Dear Mike:

Woodard & Curran and AMEC are pleased to submit an Appendix to the original “Stormwater Does It
Make Sense” Study prepared by AMEC Earth & Environmental Inc., in November 2008. As outlined in
our contract accepted on October 21, 2010, the objective of the project was as follows:

 to improve the City’s understanding of the condition of its stormwater infrastructure through a
strategic stormwater system inventory, and

 to provide an update to the Stormwater Program Costs based on the sampling of the City’s
stormwater drainage infrastructure and current stormwater compliance efforts.

The DIMS Appendix includes the following attachments:

 Attachment A - The “Infrastructure Report” providing an overview of the field sample results
and extrapolations used in the Stormwater Program Cost Summary spreadsheet.

 Attachment B - Cost estimate spreadsheets used as a basis for remedial repair and
replacement, non-structural compliance and City maintenance activity costs.

 Attachment C - Catchbasin, manhole and outfall data collection forms used in the field study.

Additionally, we have included a CD containing the final Stormwater Program Cost Summary
spreadsheet, the collected field data spreadsheet and field photos from the stormwater system
inventory.

We look forward to discussing the results of this work with you and appreciate the opportunity to have
supported your efforts to advance consideration for sustainable stormwater financing.

Sincerely,

WOODARD & CURRAN INC.

Barry Sheff P.E. Zach Henderson
Senior Vice President Project Scientist

222804.25
Attachments

cc: Ian Houseal
Kathi Earley
Doug Roncarati
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DIMS Addendum 2011

Objectives
AMEC had four objectives within this limited scope of services:

 Advise Woodard & Curran (W&C) in execution of an infrastructure inventory;
 Update, as appropriate, program costs from the original DIMS study based on

extrapolated findings from the infrastructure inventory;
 Re-examine and update, as appropriate, the program cost assumptions presented in the

2008 DIMS, including a validation of the larger estimated program costs; and
 Review the estimate of revenue potential based on more recent impervious area data.

Findings from these activities are to be contained in a brief addendum to the original Does it
Make Sense? Study (DIMS) completed in November 2008.

AMEC provided advice on the execution of an infrastructure inventory, and upon receipt of the
infrastructure inventory conducted by W&C, extrapolated the information to provide a
meaningful estimate of long-term infrastructure remedial needs.

Inventory Extrapolation
The tabular data was combined with the City’s GIS to examine the geographic distribution of
structures. The GIS coverage was defined as the universe of data that would be considered. For
example, the largest pipe exiting from a manhole was assumed to be the drain pipe and pipe
system length calculated accordingly.

Data not in the GIS layer is unknown and was not considered. In addition, size information was
available on 67.4 out of 139.8 miles of storm sewer pipe and 113.9 out of 136.6 miles of CSO
pipe. Size and condition distributions were extrapolated to the rest of the system in the same
proportions.

We evaluated the available data to determine if there was any significant correlation with
specific variables:

 The field data could not be correlated to land use so as to develop a land use based
extrapolation

 No condition information is available for combined sewer lines, storm sewer lines and
only three outfalls were collected.

 There was a slight correlation with condition and percent impervious (>PI<condition)
 There was a slight correlation with condition and elevation (<elevation <condition)
 There was a slight correlation with condition and slope-break (condition worse just below

steep to flat slope break)

None of these correlations could be extrapolated in a meaningful way.

Since these relationships were not strong enough to warrant geographic analysis, statistical
distributions of the conditions of the structures that do have sufficient data were used to
extrapolate costs across the populations of each type of infrastructure. This assumption needs
to be ground-truthed with Portland staff.
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Details of the inventory and its extrapolation and a spreadsheet have been provided to the City
and will not be repeated here. The Infrastructure Report was delivered on Monday January 24,
2011 and the Stormwater Program Cost Summary spreadsheet, dated March 01, 2011, are
attached.

Program Revenue and Cost Estimates
The primary focus of the inventory and analysis was to develop a better estimate for the
“Remedial maintenance” line item within the DIMS cost of service spreadsheet. The 2008 DIMS
line item contains a $900,000 item tied specifically to the Preble Street culvert. The idea was to
develop a more accurate estimate tied to the needs of the system.

Revenue Capacity
Using currently available data AMEC performed an updated revenue capacity estimate. The
data sets used in the update included: building footprints, satellite data converted to impervious
features, parcel boundaries, land use data parcel attributes. We developed a median value
estimate of an “Equivalent Residential Unit” (ERU) of 2,500 s.f. based on review of a sampling
of residential properties. Using this and a blending of the data sets several estimates were
made of the total revenue capacity in Portland. We assumed one ERU per residential property
and a rounded value for the rest of the parcels. We performed this estimate on 20,501 parcels.

The process for developing the estimate and the descriptions for the data sources and the
acronyms are as follows: AMEC received from the City a Parcels GIS polygon layer and a
CAMA tax dataset, both of which are indexed on the parcel ID field called “Lead CBL.” We also
received a building footprint polygon layer from the City, and had previously received a satellite-
derived impervious feature polygon layer from Woodard & Curran.

The impervious features were edited to combine the building footprints with the satellite-derived
impervious features to create two alternative impervious polygon layers (to choose from), both
of which are more accurate than either source taken alone. Ultimately the impervious features
we used for the estimates were developed by “unioning” the building polygons with the satellite-
derived polygons, then eliminating single pixel impervious polygons from the satellite-derived
impervious features where these single pixels were not overlain by building polygons. Because
the building polygons are more accurate than satellite-derived features, and because single
pixel impervious areas are often false positives, this was viewed as the most accurate approach
for the given budget and time constraint.

The GIS parcel polygons were intersected with this modified impervious area polygon layer to
compute the impervious area for each parcel polygon citywide. Next, the computed impervious
areas were tallied by unique “Lead CBL” parcel ID, by grouping the dataset on Lead CBL. This
resulted in two types of Lead CBL: “real” parcels with a Lead CBL that matched a CAMA
database record, and GIS polygons that appeared to not represent typical fee-simple owned
land. For this second type of polygon, the tallies were carried forward but the decision was
made not to include these in the revenue estimate because they would likely be unbillable in a
utility. These polygons had Lead CBL ID’s of Interstate, MDOT, Railroad, ROW, and Water.
The “count” shown in the summary table for these is deceiving because the grouping process
described above (to achieve unique Lead CBL ID’s) results in the grouped count being 1 for
these situations in most cases. For example, there are 69 polygons in the parcel layer that have
“MDOT” as the Lead CBL ID, but since records were grouped by Lead CBL, the count is shown
as 1.
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For all resulting unique Lead CBL ID parcel polygons, the CAMA table was used to assess the
field called “LCI”, which is an indicator of residential or non-residential land use. For parcels
with an LCI of “R” and a measured impervious area (from the intersect) over 400 square feet,
the parcel was assumed a flat-rate one ERU billable single family residential (SFR) parcel.
Statistics were run on these 15,463 parcels to determine the median impervious area of these
and it was approximately 2,500 square feet. This was then used as the ERU.

For parcels with less than 400 square feet of impervious area, we classified these as VACANT.

For parcels with an LCI that indicated non-residential use, we mapped these to be non-single
family residential (NSFR) in the estimate. There are 2,995 of these parcels and for each, the
number of ERUs was reported as the impervious area on the parcel divided by the ERU of
2,500 square feet.

In the estimate, decisions had to be made on whether to include certain types of properties in
the revenue estimate. Table 1 shows the decisions that were made in the revenue estimate, and
are discussed in the next paragraph. The anticipated annual revenue ($602,687) represents one
dollar per month charge, for each of the roughly 50,300 ERU on the stormwater bill. For
example, increasing from $1/ERU per month to $3.50 would generate about $2.1M on annual
stormwater revenue. All fees for non-single family residential properties can be calculated by
dividing the total impervious area of the parcel by 2,500 and rounding up to the next higher even
ERU. A larger ERU size will reduce the annual revenue. For example an increase to 3,000
square feet will reduce the overall revenue an estimated 8.6%.

Note that Maine Turnpike, MDOT ROW properties, railroad tracks, street right-of-way and local
streets, and waterbodies were not included in the estimate. However if the City chooses to
include any of these entities, the increase in ERUs and annual revenue (12 times the ERU
number) per monthly dollar charge can be calculated from the table. In summary, prior to any
credits being applied or accounting for bad debt it is estimated that a one-dollar charge per ERU
with the ERU being set at the median home amount of impervious area is estimated to generate
$600,000 revenue annually.

Table 1. Revenue Estimate

Remedial Maintenance Cost Development
During the Stormwater System Inventory Task, five categories of infrastructure were included
(stormwater manholes, stormwater pipes, catch basins, combined sewer pipes, and outfalls)
and each was given an assigned remedial maintenance cost based on site specific dimensions
and on one of three conditions observed in the field: fair, poor, very poor. These costs were
extrapolated city-wide. Table 2 shows the raw data.
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Table 2. Overall Results of Inventory Extrapolation

From this table it can be seen that the maximum backlog for all conditions and for all kinds of
infrastructure is estimated to be $87.4M dollars (including combined sewer pipe system). This
total may be beyond the City’s financial capability with respect to a tax-based or user-fee based
funding mechanism. For example, if the user fee were set at $5.00 per ERU per month, it would
take almost 30 years for the current backlog to be removed.

However, choices must be made as to which conditions warrant city action, and what categories
would be funded by a stormwater user fee. Several combinations of decision would change the
total. For example:

 Excluding all infrastructures in “fair” condition would eliminate almost $59M dollars
bringing the total to $28.5M (Poor and Very Poor infrastructure).

 Excluding the Combined Sewer Pipes expenses with the reasoning that they are
wastewater expenses would bring the total to $45.7M.

 Excluding both fair condition and Combined Sewer Pipes expenses will bring the total to
$15.2M.

A subsequent recommendation was made that that all combined sewer pipes remedial repair be
eliminated from consideration at this time, and that costs for stormwater pipes be adjusted
downward by 25% as a conservative accounting for uncertainties regarding actual pipe
condition. This adjustment factor could be reconsidered during stormwater utility feasibility
analysis if additional televising data is made available by the City or through additional data
collection acquired through the feasibility study. Table 3 reflects these recommendations.

Table 3. Modified Overall Results of Inventory Extrapolation
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Program Cost Development
W&C and Portland staff have evaluated original DIMS program costs and supplemented the
worksheet with updated cost estimates for various stormwater program needs. The program
cost updates have been based on requirements under the City’s Municipal Separate Storm
Sewer System (MS4) permit and recent restoration recommendations in the impaired Capisic
Brook watershed. These updated costs have been integrated into the overall program cost of
service. Changes to the cost of service estimate (COS) made by W&C and Portland staff is
reflected in this report. There will be a need to refine estimated stormwater program costs
during future stormwater utility feasibility analysis.

Based on these estimates the total stormwater program cost is estimated at $1.78M annually.
These costs include General Routine Maintenance (street sweeping and catchbasin cleaning),
Regulatory Compliance & Enforcement, Engineering and Planning, Technical Support, Public
Education, and Miscellaneous Administration.

Summary of Costs and Rates
Referring to Table 2 and the Program Cost worksheet in the Stormwater Program Cost
Summary spreadsheet, the total program cost then includes both an annual stormwater
program cost of $1.78M plus a remedial maintenance cost. Based on Table 3 the existing
remedial maintenance backlog that will be addressed by the user fee is $35.56M. This backlog
will be addressed over a period of years.

During that time others specific parts of the system or structures will deteriorate and will need to
be added to the backlog. A reasonable assumption is that the backlog might grow at about 2%
per year. Taking this into account Table 4 provides annual remedial maintenance costs to work
off the current and incremental backlog within the planning horizon.

For example, if a 20 year planning horizon is chosen the annual remedial maintenance cost is
estimated to be $2.1M.

The right hand column is the estimated monthly fee per ERU for that combination of basic
stormwater program plus annual remedial maintenance cost from the second column.

Table 4. Annual Remedial Maintenance Costs and Total Fee
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In closing this addendum to the DIMS study, several things should be pointed out. First of all, it
should be noted that the updated cost items outside the inventory extrapolation were not the
product of a rigorous analysis of the implications either of future compliance requirements or of
a comprehensive discussion of which costs should be recognized as “stormwater” costs and
which properly reside in other budgetary areas. The decision was made to make a preliminary
best estimate of changes from the original DIMS analysis and reserve a more detailed analysis
for a future time should the decision be made to move forward with additional feasibility analysis
and decision making.

Secondly, the decision of which inventory-based remedial maintenance costs to include in
stormwater was made independent of a more comprehensive look at the allocation of
infrastructure costs generally and levels of service offered by the City. The inventory
extrapolation results are the best data available, but are admittedly estimates. When more
experience is gained in remedial maintenance of the system and a broader inventory is
completed these numbers can be tightened. However, a wider staff group should review
decisions and their implications.

Lastly, the monthly rates per ERU reflected in Table 4 may or may not be above a perceived
willingness to pay for stormwater management in the City. Stormwater must, even as a separate
user fee, compete with other demands. Such balancing of priorities should be made by a larger
and more widely constituted group.

It is clear that hard decisions must be made on the establishment of priorities for stormwater
expenditure, an acceptable level of user fee, and other decisions about the rate basis, credits,
etc. We recommend that these decisions be made during a feasibility study wherein a larger
stakeholder group systematically moves through a decision process culminating in answers in
these key areas.
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ATTACHMENT A: INFRASTRUCTURE REPORT
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Portland Stormwater Infrastructure Analysis

Quick Summary
AMEC was tasked with estimating remedial costs for stormwater infrastructure in Portland
focusing on catch basins, manholes, outfalls and sewer lines. AMEC was provided:

GIS data layers from the City of Portland GIS;
Tabular information regarding field sampling of condition data for 193 catch basins (191
referenced in the GIS), 79 manholes and 3 outfalls (2 in the GIS);
Unit cost data for structure rehabilitation or replacement was provided based on specific
infrastructure types, depth or size, and physical condition.

The objective was to take this data and attempt to extrapolate it to city-wide costs for system
rehabilitation.

Extrapolation
The tabular data was combined with the GIS to examine the geographic distribution of
structures. The GIS coverage was defined as the universe of data that would be considered. For
example, the largest pipe exiting from a manhole was assumed to be the drain pipe and pipe
system length calculated accordingly.

Data not in the GIS layer is unknown and was not considered. In addition, size information was
available on 67.4 out of 139.8 miles of storm sewer pipe and 113.9 out of 136.6 miles of CSO
pipe. Size and condition distributions were extrapolated to the rest of the system in the same
proportions.

We evaluated the available data to determine if there was any significant correlation with
specific variables:

 The field data could not be correlated to land use so as to develop a land use based
extrapolation

 No condition information is available combined sewer lines, storm sewer lines and only
three outfalls were collected.

 There was a slight correlation with condition and percent impervious (>PI<condition)
 There was a slight correlation with condition and elevation (<elevation <condition)
 There was a slight correlation with condition and slope-break (condition worse just below

steep to flat slope break)

None of these correlations could be extrapolated in a meaningful way.

Since these relationships were not strong enough to warrant geographic analysis, statistical
distributions of the conditions of the structures that do have sufficient data were used to
extrapolate costs across the populations of each type of infrastructure. This assumption needs
to be ground-truthed with Portland staff.

Worksheet Description
Note the annotations within the spreadsheet as to assumptions or ancillary information.

Samples
 Green Shaded – field inventory information
 Unshaded – GIS database interpretation
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GIS Populations
The overall populations are given for each type of infrastructure examined.

 For catch basins, the number was taken from the count in the Portland GIS layer
“sde_PORTGIS_CatchBasin.”

 The manhole count was taken from “sde_PORTGIS_ManholeD,” and
 outfalls from “sde_PORTGIS_DischargePointD.”
 Sewer line quantities were determined in length of pipe (given in feet) in the layers

“sde_PORTGIS_StormMain” and “sde_PORTGIS_SewerMain.”

These population numbers were used for extrapolation in the third worksheet, “Extrapolations,”
and if changed, all extrapolated numbers should change as well.

Extrapolations
Worksheet contains attributes that can be used to derive more specific distribution data on what
structures need to be repaired or replaced: depth, size, material, condition (as appropriate).
These attributes were only present for a subset of the total population, for example only 58
manholes had depth information out of the population of 1846. Exit pipe diameters in all cases
were derived using GIS analysis to find the largest diameter pipe touching each structure.
Outfalls had too few structures sample to create a condition distribution and no condition
information was part of the sampling protocol for pipes. This would require camera equipment
not part of the original scope of services.

Where condition data did not exist, AMEC worked under the assumption that the distributions
from other structures could be averaged to estimate condition. As the condition distributions
were similar for catch basins and manholes, this assumption may be safely applied to outfalls.

The assumption was also applied to sewer lines though this may be a weaker assumption. If the
distributions are updated in the “Extrapolations” worksheet then the pricing information will
update accordingly. Therefore a CSO and Storm Sewer pipe adjustment factor was supplied as
shown on the right of the spreadsheet. These factors are NOT changed on this sheet but on the
Cost Summary sheet at the end of the workbook. Only the values are shown here. Changing
these values will reapportion the condition information applying only that fraction of the factor to
the three conditions: “Very Poor”, “Poor” and “Fair”. For example using a 0.75 factor reduces
each of these three conditions by 25% of their original value and reapportions that number of
structures and percentage to the “Good” and “Very Good” categories where no cost is
attributed.

Pricing
The distribution information is applied equally among each set of attributes to further partition
structure information. For example, 554 of the 1846 manholes had a depth of 0-6 feet. Of those
1846, 1216 manholes had an exit pipe (i.e. largest pipe touching) diameter greater than 8
inches and less than or equal to 18 inches. Of those 1846 manholes, 23 should be considered
in poor condition. Conditions of Good and Very Good were not included as AMEC assumed that
no repair or replacement would need to occur for those conditions.

Cost information was developed by Woodard & Curran and entered in the red boxes associated
with that type of structure. For example, the replacement cost of $4,000 for a manhole 0-6 feet
deep with an exit pipe diameter of less than or equal to 8 inches with a condition of “Poor” was
entered into cell ‘F7.’ Once unit costs were entered, total costs were calculated for each
structure type in the distribution.
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Cost Summary
These totals were summed on the final worksheet, “Cost Summary.”

Program Costs
This is the program cost spreadsheet from the DIMS study. It has been modified to reflect
several major changes based on Woodard & Curran input. The changes are highlighted in
yellow and include: street sweeping, catch basin cleaning, and public involvement and
education.
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CLIENT City of Portland

PROJECT Stormwater Assets Inventory

41 Hutchins Drive DESIGNED BY ZH DATE 1/21/2011

Portland, Maine 04102 COST BY MRD DATE 1/21/2011

Tel. 207-774-2112 CHECKED BY ZH and DS DATE

PROJECT NO. 222804.25

Stormwater Infrastructure Maintenance - Opinion of Probable Cost

Unit Unit Cost

Pipe Replacement

Pipe Diamenter <8-in LF 130.00$
Pipe Diamenter 8-in to 18-in LF 150.00$
Pipe Diamenter >18-in LF 240.00$

Unit Unit Cost

Structure Replacement

Catch Basin, 48-in Diameter
Depth to invert <=6ft EA 3,700.00$
Depth to invert >6ft EA 6,000.00$

Manhole, 48-in Diameter
Depth to invert <=6ft EA 4,000.00$
Depth to invert >6ft EA 6,500.00$

Brick Riser Replacement EA 1,000.00$

Unit Unit Cost

Pipe Maintenance

Cured in place pipe (CIPP), <8-in LF 70.00$
Cured in place pipe (CIPP), 8-in to 18-in LF 110.00$
Cured in place pipe (CIPP), >18-in LF 370.00$

Jetting LF 0.50$

Unit costs provided for this estimate are installed costs based on those presented for projects recently completed in Portland, Maine.
Maintenance costs are not included at this time
All structure and pipe installation, invert fabrication, and materials are in accordance with City of Portland Design Standards

For Pipe Replacement, the following are included in the linear foot cost:
Pavement Demolition Reset Type 1 Curb
Pipe bedding Insert-A-Tee Pipe
Granualar Borrow White or Yellow Paint Pavement Marking Line
Test Pit Excavation Dust Control
Crushed Stone (Overdepth) Density Test
Earth Excavation (Overdepth) Flaggers
Trench paving Traffic
Altering Existing Catch Basin or Manhole Erosion Control

Jetting cost provided by City of Portland

No structural rock removal is anticipated.

No structural rock removal is anticipated.

CIPP cost estimate on City of Portland information.

Notes

CIPP cost includes flaggers and traffic control

If location of old pipe is within 4' horizontal of excavation of new

pipe, cost of demolition of old pipe is considered incidental to the

cost of new pipe.

Structure Replacement cost includes all appurtenances (barrel

section, cone section, brick riser, frame and grate or cover).
If the center of the old manhole is within 8' horizontal of the center

of the new manhole, cost of demolition of old manhole is

considered incidental to the cost of new manhole.

Replacement of brick riser only assumes 3-layers of brick.

Notes

Additional Assumptions:

Notes

8" to 18" diameter pipe assumed to be PVC. RCP is assumed

material for pipe diameters greater than 18".

For each pipe size range, the upper end of the size range is used

for cost determination. Exception for pipe sizes greater than 18",

where 36" diameter is used.

Catch Basin replacement assumes re-use of existing granite curb

sections.
Replacement of brick riser only assumes re-use of existing

frame/cover.



Non-Structural Maintenance Cost Estimates

41 Hutchins Drive CLIENT Portland, ME DATE 1/21/2011

Portland, Maine 04102 PROJECT Portland Stormwater DATE 1/21/2011

Tel. 207-774-2112 DESIGNED BY ZLH DATE 1/21/2011

COST BY AJM SHEET NO. 1 of 1

CHECKED BY ZLH

PROJECT NO. 222804.25

Compliance Street Sweeping Cost Estimates

13 Lane-miles per day 290 CY disposed annually

2 No. of operators 12 CY disposed per trip

$23.99 Hourly Labor Rate $149 per CY disposed

Equipment & Maintenance Unit Cost per Hour Hours per Event O&M Cost per Event Annual O&M Costs

Tymco 500x Street Sweeper 85.00$ 95 8,107.69$ 32,430.77$
Disposal 6 10,911.19$ 43,644.76$

Annual Capital Replacement and Maintenance 76,075.53$

Lane-Miles Labor Cost per Event
Annual Sweeping

Labor Costs

Town & State Roadways under responsibility of City 124.0 4,576.55$ 18,306.22$

Annual Street Sweeping Labor 18,400.00$

TOTAL ANNUAL STREET SWEEPING COSTS 94,475.53$

2. Capital Operations and Maintenance Costs have been normalized by the City of Portland and incorporated into an hourly rate of use.

5. Ten (10) -hour work days.

SWEEPING LABOR

1. Annual Street Sweeping Costs assume quarterly sweeping of all town- and state-owned roadways within impaired watersheds.

Cost Analysis Assumptions:

STREET SWEEPING ASSUMPTIONS

CAPITAL OPERATIONS AND MAINTENANCE

3. Costs apply to sweeping of Town- and State-owned roads only.

4. Town and State roadway miles per GIS analysis. Two (2) lane-miles assumed per mile of roadway.



Non-Structural Maintenance Cost Estimates

41 Hutchins Drive CLIENT Portland, ME DATE 1/21/2011

Portland, Maine 04102 PROJECT Portland Stormwater DATE 1/21/2011

Tel. 207-774-2112 DESIGNED BY ZLH DATE 1/21/2011

COST BY AJM SHEET NO. 1 of 1

CHECKED BY ZLH

PROJECT NO. 222804.25

Catch Basin Cleaning Cost Estimates

No. Catch Basins Cost per Catch Basin Cost per Event
Annual CB

Cleaning Costs
Catch Basin Cleaning 3111 83.96$ 261,199.56$ 261,199.56$

TOTAL ANNUAL CATCH BASIN CLEANING COSTS 261,199.56$

1. Assumes 1/2 catch basins are cleaned annually.

Cost Analysis Assumptions:

2. Catch basin cleaning unit cost includes labor, equipment and disposal costs - as provided by City of Portland.

4. Costs apply to catch basins located within the City of Portland or State roadway ROW only.

3. Number of catch basins were determined using GIS database.



City of Portland Public Services

Stormwater Maintenance Cost Estimates

January 2011

Task Man Hours Labor Cost

Equipment

Cost

Materials

Cost

Cost Per Linear Foot

(Estimated) Total Repair Cost Assumptions

Parging Brick / Manhole Riser 16 $381.44 $276 $150 $807.44

Replace Cover 4 $95.36 $50 $130 $275.36

Replace Headstone 40 $953.60 $680 $500 $2,133.60

Install Casco Trap 8 $190.72 $100 $300 $590.72

Parging Barrel / Shelf (Cracks / Loose Brick) 24 $572.16 $400 $200 $1,172.16

Televise (Daily Rate) 20 $580.80 $248 $0.75 $828.80

Daily rate and cost per

linear foot.

Jetting $0.50 City jet vactor cost.

Outfall Maintenance (plunge pool touch up and erosion control) $1,500

City estimate for repair

does not include

permitting.

Outfall Replacement (plunge pool rebuild and erosion control) $2,000

City estimate for

replace does not

include permitting.

Labor Assumptions: Assumes based labor rate and fringe benefits.

Equipment Costs: Based on 2010 FEMA schedule.

Materials Costs: Supplier costs for materials.

Note: Cost estimates provided by City of Portland Public Services Staff.
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ATTACHMENT C: FIELD DATA COLLECTION FORMS

(ADAPTED FROM CITY OF PORTLAND)



Asset Attribution Inspection
(W&C Modified 11-18-2010)

Date & Time:

MM/DD/YYYY

Work Order #: [WorkOrderID]

N/A

Inspector:
W&C
City of Portland

Asset ID: [EntityUIDs

City Unique Identifier

Vehicle:
N/A

Location: [EntLocation]
Street Name

Catchment:
N/A

Grate Type (Circle One):

Cast Iron, Cascade, Beehive, Other

Grade:

Above At Below

Ring Material: Barrel Block, Brick, Precast,
Other

Basin Material: Stone, Brick, Concrete, Other

Headstone (Circle One):

4 Foot 6 Foot

Trap/Hydrobrake: Yes or No

Rim to Invert:
Inches

Pet Waste (Amount):
Number of Bags

Needles (Number):
Number of Needles

Photo ID:
We have taken one photo of Asset ID
number externally
Then one internally



Asset Attribution Inspection
(W&C Modified 11-18-2010)

Feature Condition

Cover/Grate

0-5
Rationale: 4 or 5 used to indicate if a
replacement cover is necessary due to
incorrect cover type as well as condition of
cover.

Frame Type:
Cast Iron or Other

0-5

Ring Type:
Barrel Block, Brick, Precast, Other

0-5
Rationale: 3 indicate parging or other
simple maintenance, 4 or 5 indicates saw
cut, removal and replacement of entire
riser structure.

Rungs Type:
Cast Iron, Steel, Plastic, Aluminum, Brick

0-5

Basin Type:
Stone, Brick, Concrete, Other

0-5

Trap: Yes or No
0 (Abandoned/NA), 1 (Good), 3 (Replace),
5 (Install) Rationale: If no trap then install.

Hydrobrake 0-5

Invert Out Type:
Brick, Asbestos Concrete Pipe, Cast Iron

Pipe, Corrugated Metal Pipe, Ductile Iron
Pipe, High Density Polyethylene Pipe,
Polyvinyl Chloride, Reinforced Concrete
Pipe, Vitrified Clay Pipe, Wood

0 (Abandoned/NA)
1 - Good
3 - TV or inspect
5 - Replace
Rationale: If any indication of issue then 3
even in underdrain or pipe connections.

Invert Depth: Inches N/A

Headstone Type: 4 foot or 6 foot 0-5

Overall Structure Condition:
Rationale: 4 or 5 indicate replace entire
structure, 3 indicate that some level of
service is needed, 1-2 means okay. If any of
the individual structural condition
assessment was a 3, 4 or 5 then this should
be at least a 3.

0-5

IDDE
Yes or No
Rationale: Indicates if IDDE inspection is
required at this location



Asset Attribution Inspection
(W&C Modified 11-18-2010)

Comments:

Grade Condition Description

0 Abandoned No longer in service

1 Very Good Operable and well-maintained

2 Good Superficial wear and tear

3 Fair Significant wear and tear; minor deficiencies

4 Poor Major deficiencies

5 Very Poor Obsolete

Number of buckets removed: N/A



Manhole Asset Attribution Inspection
(W&C Modified 11-18-2010)

Feature Attribute Condition Rating

Cover Size: (inches) N/A

Cover Type: No Hole, 1 Hole, Locking,
Perforated

0-5
Rationale: 4 or 5 used to indicate if
a replacement cover is necessary

due to incorrect cover type as well
as condition of cover.

Frame Size: (inches) N/A

Frame Type: Cast Iron, Other 0-5

Riser Material: Barrel Block, Brick, Precast, Other 0-5
Rationale: 3 indicate parging or
other simple maintenance, 4 or 5
indicates saw cut, removal and

replacement of entire riser
structure.

Barrel Material: Stone, Brick, Concrete, Other 0-5

Barrel Size: (inches) N/A

Rung Material: Cast Iron, Steel, Plastic,
Aluminum, Brick

0-5

Shelf Material: Brick, Cast in Place Concrete,
Fiberglass, Other

0-5

Invert Material:

This is the condition of the pipe
out of the manhole visible from
the structure

Brick, Asbestos Concrete Pipe,
Cast Iron Pipe, Corrugated Metal

Pipe, Ductile Iron Pipe, High
Density Polyethylene Pipe,

Polyvinyl Chloride, Reinforced
Concrete Pipe, Vitrified Clay Pipe,

Wood

0-5

Depth From Rim To Invert: (inches) N/A

Surcharge: Yes or No N/A

Rim To Surcharge: (inches if applicable) N/A

Asset ID:
City Unique Identifier

Date:

MM/DD/YYYY

Inspector & Vehicle:
W&C
City of Portland

Location:
Street Name

Work Order #:
N/A



Manhole Asset Attribution Inspection
(W&C Modified 11-18-2010)

Exterior Photo ID: We have taken one photo of Asset
ID number externally

N/A

Interior Photo ID: Then one internally N/A

Overall Structural Condition Rationale: 4 or 5 indicate replace
entire structure, 3 indicate that

some level of service is needed, 1-
2 means okay. If any of the

individual structural condition
assessment was a 3, 4 or 5 then

this should be at least a 3.

0-5

IDDE Yes or No
Rationale: Indicates if IDDE
inspection is required at this

location

N/A

Notes



Outfall Attribution Inspection
(W&C Created 11-18-2010)

Feature Attribute Condition Rating

Fortification None, Loose Stone, Rip Rap,
Stone Headwall, Concrete

Headwall

0-5
Rationale: 3 is maintenance, 4 or 5

is rebuild/replace
Outfall Material Type: Brick, Asbestos Concrete Pipe,

Cast Iron Pipe, Corrugated Metal
Pipe, Ductile Iron Pipe, High
Density Polyethylene Pipe,

Polyvinyl Chloride, Reinforced
Concrete Pipe, Vitrified Clay Pipe,

Wood

0-5
Rationale: 3 if minor maintenance
needed, 4 or 5 used to indicate if a

replacement is necessary.

Discharge Environment: Plunge Pool,
Rip Rap Swale, Rip Rap Apron,

Rip Rap with Check Dam,
Open Ditch, Stream

N/A

Submerged Outfall: Yes or No N/A

Screen Present: Yes or No N/A

Notes: N/A

Photo ID: One photo taken of outfall with ID N/A

Asset ID:
City Unique Identifier

Date:

MM/DD/YYYY

Inspector & Vehicle:
W&C
City of Portland

Location:
Street Name

Work Order #:
N/A


